

**PUD NO. 1 OF SKAGIT COUNTY
PIPELINE RELOCATION AT HENSON ROAD PROJECT**

ADDENDUM NO. 1

Date of Issue: September 29, 2025

To All Planholders and/or Prospective Bidders:

The time and place of bidding remains unchanged as 11:00 AM, Tuesday, October 7, 2025, at Public Utility District No. 1 of Skagit County.

Acknowledge receipt of this Addendum in the space provided in the BID FORM. Failure to do so may subject the Bidder to disqualification.

The following changes, additions, and/or deletions are hereby made a part of the project bid documents for the Pipeline Relocation at Henson Road Project and shall have the same effect as if set forth therein.

A. GENERAL:

- a. A pre-bid meeting was held on September 23, 2025. at Skagit PUD, 1415 Freeway Drive. Meeting minutes and a list of attendees are attached to this addendum including this question:
 - Q Is there any chance the bore can be changed to HDPE?
 - A Skagit PUD will accept 16-inch DR9 HDPE 4710 IPS or DIPS. Contractor is responsible for modifying the design, including any changes to connections and fittings.

B. RESPONSES TO POST PRE-BID MEETING QUESTIONS:

Question	Response
1. What are the insurance requirements for this job? None was specified in the specs. 2. Is Builders Risk required?	See Supplementary General Condition 5.4, Pg 00 73 00 – 1 & 4.
1. The plans call for grout around the ends of the pipe. What is this for? 2. What kind of grout needs to be used.	The grout between the end of pipe and the reamed hole is intended as a seal. Grout type is at the discretion of the contractor.
I'm looking for confirmation that the above project has no "domestic only" i.e. (BABA, Buy American, AIS) requirements, can you help?	This project has not received federal funding and does not include "domestic only" requirements.

This Addendum consists of these two (2) cover pages and three (3) attached pages, for a total of **five (5) pages**.



09/29/2025

Mark Handzlik, P.E., Engineering Manager

Appended hereto and part of Addendum No. 1

- A. Meeting Minutes (2 pages)
- B. List of Attendees (1 page)



**Pipeline Relocation at Henson Road
Pre-Bid Meeting Minutes
September 23, 2025**

Wendy LaRocque, Project Manager - Environmental Compliance, called the meeting to order at 10:59 AM and welcomed everyone.

Project Manager LaRocque began the meeting with introductions. Attendance sheet attached.

Project Manager LaRocque reviewed the purpose of the Pre-Bid meeting was to briefly go over the project and provide an opportunity for Bidder questions/answers.

She provided an overview of the project. Installation of approximately 420 linear feet of 12-inch fused PVC C900 carrier water pipeline by horizontal direction drill under Martha Washington Creek west of Henson Road, approximately 700 feet north of Anderson Road, City of Mount Vernon, State of Washington. This project is to facilitate WSDOT fish culvert replacements.

Project Manager LaRocque reviewed the bid schedule as follows: Question Cutoff: Friday, October 3 at 12:00 PM; Bids are Due: Tuesday, October 7, at 11:00 AM; Anticipated Award Date: Wednesday, October 15; Anticipated Start of Construction: November 2025; and substantial completion in 45 calendar days.

Project Manager LaRocque discussed possible project constraints: staging areas need signed permission from privately owned property and a signed letter from owner post construction; Skagit PUD has obtained an easement from Drainage District 17 (Appendix E); dewatering is to be included and will be incidental to the individual pay items as described in Section 01025 – Measurement and Payment; hydrant meter is available to check out with PUD's engineering department; work hours and days: 7 AM to 9 PM, Monday through Friday, and 8 AM to 9 PM, Saturday and Sunday.

Project Manager LaRocque reviewed scheduling constraints including Skagit PUD crew tie-ins (three-days' advance notice), give customers 24 hours' notice when water is to be shutoff. She stated that all permits are included in Appendix A (WDFW HPA, City ROW and Critical Areas) and that permit notification and calls for inspection will be done by Skagit PUD.

Project Manager LaRocque reviewed project details and provided an overview of design on the screen. She stated that Staheli is to aid during construction and survey, this is in the provisions of the specifications. She reviewed District vs Contractor responsibility and several special considerations including Section 33 05 07.13 Utility Directional Drilling, the proximity of bore pit to appurtenances; daily HDD reports are necessary during installation; there is to be a post-installation survey including mule tape allowing adequate standby time. The survey will be done by Staheli's subcontractor Cues.

Project Manager LaRocque stated that the project is partially funded by a Local and Community Projects Grant through the Washington State Department of Commerce. Geotechnical Engineering Reports are included for reference (Appendix B). Drainage District 17 and area business owners will be contacted prior to construction by Skagit PUD. Customers must be able to get in and out of their driveways during the project.

Project Manager LaRocque reviewed a few possible bid/proposal issues. Use only the Bid Proposal form or Addendum Bid Proposal form to submit bids. All pages of the form must be submitted with bid unless specific addenda pages are issued. Complete the Addenda Acknowledgement form. If bid items or quantities are revised, a new Bid Proposal form will be issued.

Project Manager LaRocque discussed other items related to the project including that Skagit PUD will provide materials testing for the project; and Contractor is responsible for construction staking.

Addendum No. 1 will be issued with minutes and questions/clarifications to date.

Project Manager LaRocque asked if there were any other audience Questions/Clarifications.

Q Is there any chance the bore can be changed to HDPE?

A Skagit PUD will accept 14-inch DR9 HDPE or equivalent pipe. Contractor is responsible for modifying the design, including any changes to connections and fittings.

With no further questions or comments, Project Manager LaRocque adjourned the prebid meeting at 11:08 AM.

Respectfully submitted, Catherine Price, Contract Coordinator



Pipeline Relocation at Henson Road Project
Pre-bid Meeting
September 23, 2025
11:00 AM



PRINT NAME	COMPANY	PHONE	E-MAIL
Catherine Price	PUD	360-424-7104	Price@SkagitPUD.org
Wendy LaRocque	PUD	360-399-5274	LaRocque@SkagitPUD.org
Chris Smith	PUD	360-722-9521	Smith@SkagitPUD.org
Tara Crane	Black & Veatch	425-345-1439	tcrane@black&veatch.com
Robert Contreas	Valdez CO	360 815 0282	Rcontreas@valdez.com
Kelsey Johnson	C. Johnson	(360) 675-4848	kelsey@cjcin.com
Jeremy Koonce	Cannon Construction	360-673-4433	HDP@teamcannon.com
CHRIS BROWN	LARRY BROWN CONSTRUCTION	360.966.7226	CLBROWN@GMAIL.COM
John Snyder	SRV Construction	360-675-7100	john@SRVCONSTRUCTION.COM
Pavel Nikolin	EWS	425 215 8884	pavel@earthworksolutions.com
Michelle Peters	PUD	360 899 6175	Peters@skagitpud.org
THOR SLOTT	PUD	360-391-3671	SLOTT@SKAGITPUD.ORG
Mark Semrau	PUD		