
PUD #1 of Skagit County

Item Construction Description Quantity Unit Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost
1. Mobilization 1 LS $136,000.00 $136,000.00 $25,000.00 $25,000.00 $100,000.00 $100,000.00 $128,065.50 $128,065.50 $149,840.00 $149,840.00 $92,550.00 $92,550.00 $85,000.00 $85,000.00 $180,000.00 $180,000.00 $150,000.00 $150,000.00 $250,000.00 $250,000.00

2.
Accident Prevention Program and Site Specific 
Health and Safety Plan

1 LS
$1,500.00 $1,500.00 $200.00 $200.00 $1,000.00 $1,000.00 $3,700.00 $3,700.00 $385.00 $385.00 $2,825.00 $2,825.00 $750.00 $750.00 $500.00 $500.00 $300.00 $300.00 $500.00 $500.00

3. SPCC and TESC Plan 1 LS $1,500.00 $1,500.00 $200.00 $200.00 $1,000.00 $1,000.00 $1,100.00 $1,100.00 $640.00 $640.00 $1,415.00 $1,415.00 $750.00 $750.00 $500.00 $500.00 $500.00 $500.00 $1,000.00 $1,000.00
4. ESC Lead 1 LS $3,000.00 $3,000.00 $500.00 $500.00 $6,000.00 $6,000.00 $1,550.00 $1,550.00 $2,845.00 $2,845.00 $4,015.00 $4,015.00 $8,800.00 $8,800.00 $500.00 $500.00 $1,525.00 $1,525.00 $2,500.00 $2,500.00

5.
Install and Maintain Temporary Erosion Control and 
Water Pollution Control Measures

1 LS
$10,000.00 $10,000.00 $2,500.00 $2,500.00 $10,000.00 $10,000.00 $9,800.00 $9,800.00 $16,640.00 $16,640.00 $15,200.00 $15,200.00 $8,800.00 $8,800.00 $2,000.00 $2,000.00 $20,000.00 $20,000.00 $55,000.00 $55,000.00

6. Traffic Control Supervisor 50 Day $550.00 $27,500.00 $1,250.00 $62,500.00 $800.00 $40,000.00 $1,040.00 $52,000.00 $775.00 $38,750.00 $1,095.00 $54,750.00 $1,000.00 $50,000.00 $1,200.00 $60,000.00 $1,000.00 $50,000.00 $1,200.00 $60,000.00
7. Flaggers 1,000 HR $70.00 $70,000.00 $45.00 $45,000.00 $68.00 $68,000.00 $72.00 $72,000.00 $87.00 $87,000.00 $69.00 $69,000.00 $100.00 $100,000.00 $75.00 $75,000.00 $99.00 $99,000.00 $85.00 $85,000.00
8. Traffic Control Signs and Devices 1 LS $6,000.00 $6,000.00 $1,500.00 $1,500.00 $5,000.00 $5,000.00 $4,600.00 $4,600.00 $4,140.00 $4,140.00 $5,650.00 $5,650.00 $11,250.00 $11,250.00 $5,000.00 $5,000.00 $10,400.00 $10,400.00 $10,000.00 $10,000.00

9.
Furnish Adequate Lighting Facilities for Non Daylight 
Construction Hours

0 LS
$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

10. Furnish Portable Changeable Message Signs (PCMS) 10 DAY $275.00 $2,750.00 $150.00 $1,500.00 $600.00 $6,000.00 $200.00 $2,000.00 $320.00 $3,200.00 $226.00 $2,260.00 $275.00 $2,750.00 $250.00 $2,500.00 $355.00 $3,550.00 $400.00 $4,000.00

11.
Furnish and Install Adequate Site and Trench Safety 
Systems in Accordance with Chapter RCW 49.17

4,267 LF
$1.00 $4,267.00 $1.50 $6,400.50 $0.10 $426.70 $2.00 $8,534.00 $1.00 $4,267.00 $1.00 $4,267.00 $1.00 $4,267.00 $0.10 $426.70 $1.20 $5,120.40 $2.00 $8,534.00

12. Sawcut Pavement for Permanent Patch 26,900 /IN-FT $0.90 $24,210.00 $1.00 $26,900.00 $0.10 $2,690.00 $1.00 $26,900.00 $0.70 $18,830.00 $0.60 $16,140.00 $2.00 $53,800.00 $1.00 $26,900.00 $0.60 $16,140.00 $1.00 $26,900.00

13.
Furnish and Install Engineer-Ordered Trench 
Stabilization Material

20 TON
$65.00 $1,300.00 $52.00 $1,040.00 $50.00 $1,000.00 $69.00 $1,380.00 $59.00 $1,180.00 $91.00 $1,820.00 $100.00 $2,000.00 $65.00 $1,300.00 $85.00 $1,700.00 $150.00 $3,000.00

14. Furnish and Install Engineer-Ordered Over Excavation 20 CY $57.00 $1,140.00 $45.00 $900.00 $50.00 $1,000.00 $57.00 $1,140.00 $48.00 $960.00 $84.00 $1,680.00 $100.00 $2,000.00 $80.00 $1,600.00 $53.00 $1,060.00 $140.00 $2,800.00

15.
Furnish and Place Crushed Surfacing Material, Top 
Course

750 TON
$46.00 $34,500.00 $42.00 $31,500.00 $45.00 $33,750.00 $42.00 $31,500.00 $62.00 $46,500.00 $40.00 $30,000.00 $45.00 $33,750.00 $60.00 $45,000.00 $41.00 $30,750.00 $25.00 $18,750.00

16.
Furnish, Place and Compact HMA Class ½-Inch, P.G. 
64-22 for Permanent Patch

420 TON
$225.00 $94,500.00 $205.00 $86,100.00 $200.00 $84,000.00 $254.00 $106,680.00 $215.00 $90,300.00 $187.00 $78,540.00 $215.00 $90,300.00 $213.00 $89,460.00 $284.00 $119,280.00 $240.00 $100,800.00

17.
Furnish & Install 12" Ductile Iron Pipe, CL 50 
Including Trench Excavation, Backfill and 
Compaction

4,120 LF
$110.00 $453,200.00 $150.00 $618,000.00 $130.00 $535,600.00 $133.00 $547,960.00 $155.00 $638,600.00 $158.50 $653,020.00 $144.75 $596,370.00 $150.00 $618,000.00 $137.00 $564,440.00 $210.00 $865,200.00

18. Furnish and Install 12" x 8" DI Cross, Fitting 0 EA $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
19. Furnish and Install 12" x 8" DI Tee, Fitting 13 EA $1,000.00 $13,000.00 $500.00 $6,500.00 $1,000.00 $13,000.00 $1,450.00 $18,850.00 $1,400.00 $18,200.00 $1,875.00 $24,375.00 $1,639.50 $21,313.50 $1,600.00 $20,800.00 $1,800.00 $23,400.00 $1,000.00 $13,000.00
20. Furnish and Install 12" x 4" DI Tee, Fitting 2 EA $1,000.00 $2,000.00 $1,400.00 $2,800.00 $900.00 $1,800.00 $1,375.00 $2,750.00 $1,315.00 $2,630.00 $1,700.00 $3,400.00 $2,225.00 $4,450.00 $1,500.00 $3,000.00 $1,700.00 $3,400.00 $1,000.00 $2,000.00
21. Furnish and Install 12" DI 45 Degree Bend, Fitting 4 EA $800.00 $3,200.00 $1,000.00 $4,000.00 $700.00 $2,800.00 $900.00 $3,600.00 $945.00 $3,780.00 $1,425.00 $5,700.00 $2,442.25 $9,769.00 $1,300.00 $5,200.00 $1,600.00 $6,400.00 $750.00 $3,000.00
22. Furnish and Install 12" DI Flange Adapter, Fitting 16 EA $500.00 $8,000.00 $750.00 $12,000.00 $600.00 $9,600.00 $800.00 $12,800.00 $845.00 $13,520.00 $630.00 $10,080.00 $1,781.00 $28,496.00 $1,200.00 $19,200.00 $950.00 $15,200.00 $620.00 $9,920.00

23.
Furnish and Install 12” DI Butterfly Valve w/ Valve 
Box and Cover

21 EA
$3,500.00 $73,500.00 $4,000.00 $84,000.00 $3,500.00 $73,500.00 $4,100.00 $86,100.00 $3,660.00 $76,860.00 $4,930.00 $103,530.00 $4,252.50 $89,302.50 $4,300.00 $90,300.00 $4,250.00 $89,250.00 $4,300.00 $90,300.00

24.
Furnish & Install 8" Ductile Iron Pipe, CL 50 Including 
Trench Excavation, Backfill and Compaction

147 LF
$100.00 $14,700.00 $90.00 $13,230.00 $150.00 $22,050.00 $148.00 $21,756.00 $225.00 $33,075.00 $137.00 $20,139.00 $146.50 $21,535.50 $120.00 $17,640.00 $178.00 $26,166.00 $340.00 $49,980.00

25. Furnish and Install 8" DI 45 Degree Bend, Fitting 2 EA $800.00 $1,600.00 $600.00 $1,200.00 $700.00 $1,400.00 $550.00 $1,100.00 $610.00 $1,220.00 $710.00 $1,420.00 $1,087.25 $2,174.50 $900.00 $1,800.00 $1,200.00 $2,400.00 $350.00 $700.00
26. Furnish and Install 8” x 6” DI Reducer, Fitting 0 EA $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
27. Furnish and Install 8” x 4” DI Reducer, Fitting 1 EA $500.00 $500.00 $700.00 $700.00 $500.00 $500.00 $650.00 $650.00 $710.00 $710.00 $525.00 $525.00 $2,347.00 $2,347.00 $1,000.00 $1,000.00 $600.00 $600.00 $600.00 $600.00

28.
Furnish and Install 8” DI Gate Valve w/ Valve Box and 
Cover

13 EA
$2,650.00 $34,450.00 $2,400.00 $31,200.00 $2,300.00 $29,900.00 $2,700.00 $35,100.00 $2,275.00 $29,575.00 $2,855.00 $37,115.00 $2,838.00 $36,894.00 $3,000.00 $39,000.00 $3,700.00 $48,100.00 $3,000.00 $39,000.00

29.
Furnish & Install 4" Ductile Iron Pipe, CL 50 Including 
Trench Excavation, Backfill and Compaction

0 LF $0.00 $0.00 $0.00 $17.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

30.
Furnish and Install 4” DI Gate Valve w/ Valve Box and 
Cover

2 EA
$1,600.00 $3,200.00 $1,400.00 $2,800.00 $1,300.00 $2,600.00 $1,750.00 $3,500.00 $1,365.00 $2,730.00 $1,515.00 $3,030.00 $1,777.00 $3,554.00 $4,700.00 $9,400.00 $3,000.00 $6,000.00 $2,000.00 $4,000.00

31. Furnish and Install Fire Hydrant Assembly 13 EA $8,100.00 $105,300.00 $8,800.00 $114,400.00 $8,500.00 $110,500.00 $8,750.00 $113,750.00 $7,470.00 $97,110.00 $8,860.00 $115,180.00 $9,082.50 $118,072.50 $8,300.00 $107,900.00 $10,650.00 $138,450.00 $11,000.00 $143,000.00
32. Furnish and Install Fire Hydrant Assembly w/o Tee 0 EA $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
33. Furnish and Install 2-inch Flushing Assembly 0 EA $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
34. Furnish and Install 1-inch Air/Vac Assembly 1 EA $4,215.00 $4,215.00 $4,200.00 $4,200.00 $6,000.00 $6,000.00 $3,700.00 $3,700.00 $5,405.00 $5,405.00 $5,820.00 $5,820.00 $7,679.00 $7,679.00 $4,700.00 $4,700.00 $7,025.00 $7,025.00 $8,500.00 $8,500.00

35.
Replace 5/8 & 1-inch Water Service, Short Rehau 
Municipex

19 EA
$1,200.00 $22,800.00 $1,400.00 $26,600.00 $1,300.00 $24,700.00 $900.00 $17,100.00 $1,045.00 $19,855.00 $1,440.00 $27,360.00 $2,132.75 $40,522.25 $1,100.00 $20,900.00 $1,700.00 $32,300.00 $4,000.00 $76,000.00

36.
Replace 1.5 & 2-inch Water Service, Short Rehau 
Municipex

2 EA
$1,800.00 $3,600.00 $2,800.00 $5,600.00 $2,700.00 $5,400.00 $2,400.00 $4,800.00 $2,475.00 $4,950.00 $3,860.00 $7,720.00 $5,549.50 $11,099.00 $2,500.00 $5,000.00 $4,350.00 $8,700.00 $6,000.00 $12,000.00

37.
Replace 5/8 & 1-inch Water Service, Long Rehau 
Municipex

5 EA
$2,500.00 $12,500.00 $3,000.00 $15,000.00 $8,000.00 $40,000.00 $4,450.00 $22,250.00 $2,605.00 $13,025.00 $4,715.00 $23,575.00 $3,497.50 $17,487.50 $6,000.00 $30,000.00 $7,275.00 $36,375.00 $10,000.00 $50,000.00

38.
Replace 1.5 & 2-inch Water Service, Long Rehau 
Municipex

2 EA
$3,000.00 $6,000.00 $4,800.00 $9,600.00 $10,000.00 $20,000.00 $6,050.00 $12,100.00 $3,870.00 $7,740.00 $6,820.00 $13,640.00 $6,025.50 $12,051.00 $8,000.00 $16,000.00 $9,500.00 $19,000.00 $11,500.00 $23,000.00

39.
Waterline Flushing, Pressure Testing, Disinfection 
and Bac-T testing

1 LS
$21,000.00 $21,000.00 $15,000.00 $15,000.00 $20,000.00 $20,000.00 $17,800.00 $17,800.00 $28,150.00 $28,150.00 $11,300.00 $11,300.00 $15,000.00 $15,000.00 $10,000.00 $10,000.00 $17,750.00 $17,750.00 $22,000.00 $22,000.00

40. Connection Work for Tie-In Sheet 5 at STA 9+16 1 LS $3,000.00 $3,000.00 $500.00 $500.00 $2,500.00 $2,500.00 $3,200.00 $3,200.00 $1,725.00 $1,725.00 $2,750.00 $2,750.00 $3,870.00 $3,870.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,600.00 $3,600.00
41. Connection Work for Tie-In Sheet 5 at STA 11+26.5 1 LS $3,000.00 $3,000.00 $5,000.00 $5,000.00 $5,500.00 $5,500.00 $4,600.00 $4,600.00 $1,395.00 $1,395.00 $5,455.00 $5,455.00 $3,320.00 $3,320.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,800.00 $3,800.00
42. Connection Work for Tie-In Sheet 5 at STA 12+79.5 1 LS $3,000.00 $3,000.00 $1,500.00 $1,500.00 $2,000.00 $2,000.00 $4,600.00 $4,600.00 $1,395.00 $1,395.00 $5,455.00 $5,455.00 $3,320.00 $3,320.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,000.00 $3,000.00
43. Connection Work for Tie-In Sheet 6 at STA 13+24 1 LS $3,000.00 $3,000.00 $500.00 $500.00 $1,500.00 $1,500.00 $1,400.00 $1,400.00 $1,395.00 $1,395.00 $2,675.00 $2,675.00 $6,690.00 $6,690.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,400.00 $3,400.00
44. Connection Work for Tie-In Sheet 6 at STA 16+83.5 1 LS $3,000.00 $3,000.00 $500.00 $500.00 $2,700.00 $2,700.00 $3,200.00 $3,200.00 $1,975.00 $1,975.00 $2,785.00 $2,785.00 $3,370.00 $3,370.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,500.00 $3,500.00
45. Connection Work for Tie-In Sheet 7 at STA 22+76 1 LS $3,000.00 $3,000.00 $500.00 $500.00 $2,200.00 $2,200.00 $3,200.00 $3,200.00 $1,975.00 $1,975.00 $2,785.00 $2,785.00 $3,370.00 $3,370.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,500.00 $3,500.00
46. Connection Work for Tie-In Sheet 7 at STA 23+12 1 LS $3,000.00 $3,000.00 $1,000.00 $1,000.00 $2,300.00 $2,300.00 $3,200.00 $3,200.00 $2,520.00 $2,520.00 $4,215.00 $4,215.00 $3,370.00 $3,370.00 $3,000.00 $3,000.00 $4,325.00 $4,325.00 $3,700.00 $3,700.00
47. Connection Work for Tie-In Sheet 9 at STA 32+07.5 1 LS $3,000.00 $3,000.00 $1,000.00 $1,000.00 $2,700.00 $2,700.00 $3,200.00 $3,200.00 $1,975.00 $1,975.00 $4,135.00 $4,135.00 $3,370.00 $3,370.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,000.00 $3,000.00
48. Connection Work for Tie-In Sheet 9 at STA 33+27 1 LS $3,000.00 $3,000.00 $500.00 $500.00 $2,700.00 $2,700.00 $3,200.00 $3,200.00 $1,975.00 $1,975.00 $4,135.00 $4,135.00 $3,370.00 $3,370.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,500.00 $3,500.00
49. Connection Work for Tie-In Sheet 9 at STA 34+48.5 1 LS $3,000.00 $3,000.00 $1,000.00 $1,000.00 $2,700.00 $2,700.00 $3,200.00 $3,200.00 $2,220.00 $2,220.00 $4,135.00 $4,135.00 $3,370.00 $3,370.00 $4,000.00 $4,000.00 $4,325.00 $4,325.00 $5,000.00 $5,000.00
50. Connection Work for Tie-In Sheet 10 at STA 36+92 1 LS $3,000.00 $3,000.00 $500.00 $500.00 $1,800.00 $1,800.00 $1,800.00 $1,800.00 $1,395.00 $1,395.00 $2,655.00 $2,655.00 $3,370.00 $3,370.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $2,700.00 $2,700.00
51. Connection Work for Tie-In Sheet 10 at STA 38+47 1 LS $3,000.00 $3,000.00 $1,000.00 $1,000.00 $2,700.00 $2,700.00 $3,200.00 $3,200.00 $1,975.00 $1,975.00 $4,180.00 $4,180.00 $3,370.00 $3,370.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,600.00 $3,600.00
52. Connection Work for Tie-In Sheet 10 at STA 39+90.5 1 LS $3,000.00 $3,000.00 $1,000.00 $1,000.00 $2,700.00 $2,700.00 $3,200.00 $3,200.00 $2,520.00 $2,520.00 $4,015.00 $4,015.00 $3,370.00 $3,370.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,700.00 $3,700.00
53. Connection Work for Tie-In Sheet 11 at STA 42+72 1 LS $3,000.00 $3,000.00 $1,000.00 $1,000.00 $3,200.00 $3,200.00 $3,200.00 $3,200.00 $2,220.00 $2,220.00 $4,215.00 $4,215.00 $3,370.00 $3,370.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,700.00 $3,700.00
54. Connection Work for Tie-In Sheet 11 at STA 44+89.5 1 LS $3,000.00 $3,000.00 $1,200.00 $1,200.00 $3,600.00 $3,600.00 $4,300.00 $4,300.00 $5,535.00 $5,535.00 $5,730.00 $5,730.00 $3,370.00 $3,370.00 $3,400.00 $3,400.00 $5,575.00 $5,575.00 $5,500.00 $5,500.00
55. Connection Work for Tie-In Sheet 12 at STA 47+98.5 1 LS $3,000.00 $3,000.00 $500.00 $500.00 $2,700.00 $2,700.00 $3,200.00 $3,200.00 $1,975.00 $1,975.00 $2,800.00 $2,800.00 $3,370.00 $3,370.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,500.00 $3,500.00
56. Connection Work for Tie-In Sheet 13 at STA 50+64.5 1 LS $3,000.00 $3,000.00 $1,000.00 $1,000.00 $2,700.00 $2,700.00 $3,200.00 $3,200.00 $1,975.00 $1,975.00 $2,800.00 $2,800.00 $3,370.00 $3,370.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,500.00 $3,500.00
57. Connection Work for Tie-In Sheet 13 at STA 51+84.5 1 LS $3,000.00 $3,000.00 $500.00 $500.00 $2,700.00 $2,700.00 $3,200.00 $3,200.00 $1,725.00 $1,725.00 $2,750.00 $2,750.00 $3,370.00 $3,370.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,700.00 $3,700.00
58. Thermo Plastic Lane Line (4”) 0 LF $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
59. Thermo Plastic Two-Way Left Turn Centerline (4”) 0 LF $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
60. Thermo Plastic Centerline (4”) 0 LF $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
61. Thermo Plastic Wide Line (8”) 0 LF $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
62. Thermo Plastic Crosswalk Line 350 SF $20.00 $7,000.00 $30.00 $10,500.00 $12.00 $4,200.00 $13.50 $4,725.00 $14.00 $4,900.00 $14.00 $4,900.00 $25.00 $8,750.00 $27.00 $9,450.00 $14.00 $4,900.00 $27.00 $9,450.00
63. Thermo Plastic Stop Line 55 SF $30.00 $1,650.00 $12.00 $660.00 $12.00 $660.00 $13.50 $742.50 $14.00 $770.00 $14.00 $770.00 $10.00 $550.00 $11.00 $605.00 $14.00 $770.00 $27.00 $1,485.00
64. Thermo Plastic Traffic Arrows 2 EA $550.00 $1,100.00 $350.00 $700.00 $200.00 $400.00 $230.00 $460.00 $235.00 $470.00 $226.00 $452.00 $300.00 $600.00 $330.00 $660.00 $240.00 $480.00 $750.00 $1,500.00
65. ADA Ramp Restoration 12 EA $8,000.00 $96,000.00 $2,000.00 $24,000.00 $3,000.00 $36,000.00 $4,300.00 $51,600.00 $3,160.00 $37,920.00 $4,460.00 $53,520.00 $500.00 $6,000.00 $3,000.00 $36,000.00 $3,100.00 $37,200.00 $4,500.00 $54,000.00
66. 4-Inch Concrete Sidewalk Replacement 13,254 SF $20.00 $265,080.00 $13.00 $172,302.00 $10.00 $132,540.00 $10.50 $139,167.00 $9.50 $125,913.00 $11.00 $145,794.00 $12.00 $159,048.00 $11.40 $151,095.60 $11.00 $145,794.00 $13.00 $172,302.00
67. Concrete Curb & Gutter Replacement 100 LF $100.00 $10,000.00 $60.00 $6,000.00 $75.00 $7,500.00 $44.00 $4,400.00 $60.00 $6,000.00 $83.00 $8,300.00 $35.00 $3,500.00 $90.00 $9,000.00 $70.00 $7,000.00 $90.00 $9,000.00
68. Furnish, Place and Remove Temporary Cold Patch 155 TON $200.00 $31,000.00 $310.00 $48,050.00 $175.00 $27,125.00 $200.00 $31,000.00 $265.00 $41,075.00 $310.00 $48,050.00 $325.00 $50,375.00 $250.00 $38,750.00 $290.00 $44,950.00 $780.00 $120,900.00
69. Furnish and Install 12”x12” DI Tee, Fitting 1 EA $1,100.00 $1,100.00 $1,800.00 $1,800.00 $1,700.00 $1,700.00 $1,750.00 $1,750.00 $18,080.00 $18,080.00 $2,815.00 $2,815.00 $2,842.00 $2,842.00 $1,800.00 $1,800.00 $2,100.00 $2,100.00 $1,300.00 $1,300.00
70. Excavation for Pipe Pulling Pit Sheet 5 & 6 322 CY $75.00 $24,150.00 $75.00 $24,150.00 $100.00 $32,200.00 $76.00 $24,472.00 $100.00 $32,200.00 $19.00 $6,118.00 $65.00 $20,930.00 $100.00 $32,200.00 $45.00 $14,490.00 $120.00 $38,640.00
71. Connection Work for Tie-In Sheet 8 at STA 26+27.5 1 LS $3,000.00 $3,000.00 $1,500.00 $1,500.00 $4,800.00 $4,800.00 $4,600.00 $4,600.00 $5,535.00 $5,535.00 $5,730.00 $5,730.00 $3,370.00 $3,370.00 $3,400.00 $3,400.00 $4,325.00 $4,325.00 $5,200.00 $5,200.00
72. Connection Work for Tie-In Sheet 8 at STA 28+43 1 LS $3,000.00 $3,000.00 $1,200.00 $1,200.00 $2,800.00 $2,800.00 $3,200.00 $3,200.00 $1,975.00 $1,975.00 $4,135.00 $4,135.00 $3,370.00 $3,370.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,500.00 $3,500.00
73. Connection Work for Tie-In Sheet 9 at STA 34+47.5 1 LS $4,000.00 $4,000.00 $1,200.00 $1,200.00 $2,800.00 $2,800.00 $3,200.00 $3,200.00 $1,975.00 $1,975.00 $4,135.00 $4,135.00 $3,370.00 $3,370.00 $2,000.00 $2,000.00 $4,325.00 $4,325.00 $3,600.00 $3,600.00
74. 6-inch Concrete Driveway Entrance Replacement 4,251 SF $26.00 $110,526.00 $13.00 $55,263.00 $14.00 $59,514.00 $13.00 $55,263.00 $13.00 $55,263.00 $14.00 $59,514.00 $20.00 $85,020.00 $16.00 $68,016.00 $13.00 $55,263.00 $15.00 $63,765.00
75. Remove, Salvage & Replace Pedestrian Railing 132 LF $75.00 $9,900.00 $10.00 $1,320.00 $30.00 $3,960.00 $46.00 $6,072.00 $15.00 $1,980.00 $45.00 $5,940.00 $55.00 $7,260.00 $85.00 $11,220.00 $72.50 $9,570.00 $130.00 $17,160.00

$1,822,438.00 $1,625,915.50 $1,644,315.70 $1,765,567.00 $1,834,538.00 $1,864,884.00 $1,911,699.25 $1,917,123.30 $1,968,873.40 $2,608,686.00

8.80% $160,374.54 8.80% $143,080.56 8.80% $144,699.78 8.80% $155,369.90 8.80% $161,439.34 8.80% $164,109.79 8.80% $168,229.53 8.80% $168,706.85 8.80% $173,260.86 8.80% $229,564.37
$1,982,812.54 $1,768,996.06 $1,789,015.48 $1,920,936.90 $1,995,977.34 $2,028,993.79 $2,079,928.78 $2,085,830.15 $2,142,134.26 $2,838,250.37

*Red text indicates corrected bid schedule
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